
 NOTIFICATION OF ADDENDUM

ADDENDUM NO. 1

DATED 11/27/2007

Ladies/Gentlemen:

Attached please find an addendum on the above captioned project.  Included in the attachment is an 
adendum notification which details the changes and the respective proposal pages which were added and/
or changed.

Except for new bid insert pages, it is unnecessary to return any of the pages attached.

Bid insert pages must be returned with the bid proposal submitted to the Department, unless your firm is 
submitting a bid using a computer print out.  The computer print out must be changed to reflect the new bid 
item information.

Contractors and material suppliers, etc. who have previously been furnished informational proposals are 
not being furnished a copy of the addendum.  If you have a subcontractor on the above project, please 
advise them of this addendum.  Acknowledgment of this addendum is not requested if your company has 
been issued a proposal stamped “This Proposal Issued for Informational Purposes.”

You are required to acknowledge receipt of this addendum on the Addendum Acknowledgement form 
contained in your bid proposal by placing a mark in the box next to the respective addendum.

Failure to Acknowledge receipt of this addendum in your bid proposal will result in your bid not being 
read.
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Control 6167-71-001
Project RMC - 616771001
Highway FM0979
County ROBERTSON
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        SUBJECT:  PLANS AND PROPOSAL ADDENDUMS                                        
               PROJECT: RMC - 616771001        CONTROL: 6167-71-001                   
               COUNTY:  ROBERTSON                                                     
               LETTING: 12/05/2007                                                    
               REFERENCE NO: 1127                                                     

PROPOSAL ADDENDUMS
        ------------------                                                            
        _  PROPOSAL COVER                                                             
        X  BID INSERTS (SH. NO.: Sheet 1-3                                          ) 
        X  GENERAL NOTES (SH. NO.: Sheets 2, 3 & 5                                    
                                                                                    ) 
        _  SPEC LIST   (SH. NO.:                                                    ) 
        _  SPECIAL PROVISIONS:                                                        
           ADDED:                                                                     
                                                                                      
               DELETED:                                                               
                                                                                      
        _  SPECIAL SPECIFICATIONS:                                                    
           ADDED:                                                                     
                                                                                      
               DELETED:                                                               
                                                                                      
        _  OTHER:                                                                     
                                                                                      
        DESCRIPTION OF ABOVE CHANGES                                                  
        (INCLUDING PLANS SHEET CHANGES)                                               
                                                                                      
                                                                                      
                                                                                      
                                                                                      
        GENERAL NOTES - PROPOSAL AND PLAN SHEETS 3 - 3B; DELETED PLAN SHEET 3B.       
        ITEM 247 DELETED MATERIAL REQUIREMENTS CHART.                                 
        ITEM 666 ADDED NOTE ON TYPE II DROP-ON BEADS.                                 
                                                                                      
        INDEX SHEETS - PLAN SHEET 2 - CHANGED GENERAL NOTES FROM 3-3B TO 3-3A.        
                                                                                      
        ESTIMATE & QUANTITIES:                                                        
        ITEM 247 2097 CHANGED TO 247 2098                                             
        ITEM 247 2252 CHANGED TO 247 2325                                             
        ITEM 247 2261 CHANGED TO 247 2333                                             
                                                                                      
        SUMMARY SHEETS:                                                               
        PLAN SHEET 5 - ITEM 247 GR 1 CHANGED TO GR 2                                  
        PLAN SHEET 5B - DELETED MAILBOX TYPES; ADDED CASE 1                           
        PLANS SHEET 5D - ITEM 666 TY II CHANGED TO TY I                               
        PLAN SHEET 5E - ITEM 666 TY II CHANGED TO TY I                                
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PROPOSAL SHEET PROPOSAL SHEET
PROJECT RMC - 616771001 TxDOT
COUNTY  ROBERTSON FORM 234-B I-61-5M

ALT

ITEM-CODE

UNIT BID PRICE ONLY.
WRITTEN IN WORDS UNIT

APPROX
QUANTITIES

DEPT
USE

ONLY
ITEM

NO
DESC
CODE

S.P.
NO.

110 2001 EXCAVATION (ROADWAY)
DOLLARS

and CENTS

CY 546.000 1

112 2002 SUBGRADE WIDENING (DENS CONT)

DOLLARS
and CENTS

STA 421.600 2

150 2001 BLADING

DOLLARS
and CENTS

STA 421.600 3

164 2001 BROADCAST SEED (PERM) (RURAL) 

(SANDY)
DOLLARS

and CENTS

SY 51,523.000 4

247 2098 FL BS (CMP IN PLC)(TY E GR 2)

DOLLARS
and CENTS

TON 50.000 5

247 2325 FL BS (CMP IN PLC )(TY E GR 2)(12")

DOLLARS
and CENTS

SY 1,713.000 6

247 2333 FL BS (CMP IN PLC)(TY E GR 2) (4")

DOLLARS
and CENTS

SY 120,626.000 7

251 2217 REWORK BS MTL (TY A) (10")(DENS CONT)
DOLLARS

and CENTS

STA 417.600 8

316 2015 ASPH (RC-250)
DOLLARS

and CENTS

GAL 26,915.000 9

316 2025 ASPH (CRS-2P OR CRS-1P)
DOLLARS

and CENTS

GAL 52,606.000 10
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316 2406 AGGR (TY-B GR-5 OR TY-L GR-5 SAC-B)
DOLLARS

and CENTS

CY 844.000 11

316 2413 AGGR (TY-B OR L GR-4 SAC-B)

DOLLARS
and CENTS

CY 942.000 12

420 2090 CL A CONC(COLLAR)

DOLLARS
and CENTS

EA 3.000 13

500 2001 MOBILIZATION

DOLLARS
and CENTS

LS 1.000 14

502 2001 BARRICADES, SIGNS AND TRAFFIC HAN-
DLING

DOLLARS
and CENTS

MO 6.000 15

506 2002 ROCK FILTER DAMS (INSTALL) (TY 2)

DOLLARS
and CENTS

LF 630.000 16

506 2009 ROCK FILTER DAMS (REMOVE)

DOLLARS
and CENTS

LF 630.000 17

506 2027 BLADING WORK (EROSION & SEDM CONT)
DOLLARS

and CENTS

HR 45.000 18

506 2034 TEMPORARY SEDIMENT CONTROL FENCE
DOLLARS

and CENTS

LF 3,600.000 19

530 2010 DRIVEWAYS (CONC)
DOLLARS

and CENTS

SY 5.600 20

PROPOSAL SHEET
PROJECT RMC - 616771001 TxDOT
COUNTY  ROBERTSON FORM 234-B I-61-5M

ALT

ITEM-CODE

UNIT BID PRICE ONLY.
WRITTEN IN WORDS UNIT

APPROX
QUANTITIES

DEPT
USE

ONLY
ITEM

NO
DESC
CODE

S.P.
NO.
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530 2015 TURNOUTS (SURF TREAT)
DOLLARS

and CENTS

EA 34.000 21

662 2115 001 WK ZN PAV MRK SHT TERM (TAB) TY Y-2

DOLLARS
and CENTS

EA 6,021.000 22

666 2012 001 REFL PAV MRK TY I (W) 4" (SLD)(100MIL)

DOLLARS
and CENTS

LF 84,440.000 23

666 2048 001 REFL PAV MRK TY I (W) 24"(SLD)(100MIL)

DOLLARS
and CENTS

LF 24.000 24

666 2096 001 REFL PAV MRK TY I (W) (WORD) (100MIL)
DOLLARS

and CENTS

EA 2.000 25

666 2105 001 REFL PAV MRK TY I (Y) 4" (BRK)(100MIL)
DOLLARS

and CENTS

LF 7,100.000 26

666 2111 001 REFL PAV MRK TY I (Y) 4" (SLD)(100MIL)
DOLLARS

and CENTS

LF 50,383.000 27

672 2015 001 REFL PAV MRKR TY II-A-A

DOLLARS
and CENTS

EA 984.000 28

PROPOSAL SHEET
PROJECT RMC - 616771001 TxDOT
COUNTY  ROBERTSON FORM 234-B I-61-5M

ALT

ITEM-CODE

UNIT BID PRICE ONLY.
WRITTEN IN WORDS UNIT

APPROX
QUANTITIES

DEPT
USE

ONLY
ITEM

NO
DESC
CODE

S.P.
NO.



Project Number: RMC 6167-71-001 County: Robertson 
 
Control: 616771001 Highway: FM 979, etc. 
 
 
GENERAL NOTES 
 

BASIS OF ESTIMATE 
 

ITEM 
NO. ITEM RATE/UNIT NO. UNITS QUANTITY UNIT

316 ASPH (RC-250) 0.22 GAL/SY  122339 SY 26915 GAL

316 AGGR (TY-B GR 5 or TY-L 
GR 5 SAC-B) 1 CY/145 SY  122339 SY 844 CY

316 ASPH (CRS-2P OR CRS-1P) 0.43 GAL/SY  122339 SY 52606 GAL

316 AGGR (TY-B or TY-L GR-4 
SAC-B) 1 CY/130 SY  122339 SY 942 CY

 
 
 
 
DEBT TO THE STATE: 
 
If the Comptroller is currently prohibited from issuing a warrant to the Contractor because of a debt 
owed to the State, then the Contractor agrees that any payment owing under the contract will be 
applied toward the debt or delinquent taxes until the debt or delinquent taxes are paid. 
 
 
GENERAL: 
 
View plan sheets on-line or download from the web at: 
http://www.dot.state.tx.us/business/plansonline/plansonline.htm
  
Order plans from any of the plan reproduction companies shown on the web at: 
http://www.dot.state.tx.us/gsd/plans/companies.htm
 
 
ITEM 7 LEGAL RELATIONS AND RESPONSIBILITIES: 
 
Wear high visibility safety vests as outer garments at all times when work is being performed. 
 
Prove to the Engineer's satisfaction that employees operating equipment on the travel lanes have a 
valid State Drivers License issued by one of the United States of America. 
 
Verify locations of all existing utilities in the area of construction with local utility companies.   
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Project Number: RMC 6167-71-001 County: Robertson 
 
Control: 616771001 Highway: FM 979, etc. 
 
 
 
ITEM 8 PROSECUTION AND PROGRESS: 
 
Commence work upon the issuance of work order by the Engineer or his representative and continue 
for seventy-eight (78) working days. Working days will be charged in accordance with Section 
8.3.A.4. “Standard Workweek.”  
 
Working days estimated for this project include curing, testing and performance periods. Suspension 
of time for curing, testing or performance periods will not be granted, except time will not be charged 
during testing and performance periods which occur after the final acceptance as described in Section 
5.8 of the Standard Specifications.  
 
Provide the sequence of work with an estimated project schedule to the Engineer for approval prior 
to commencing any work on this contract. By noon of each Wednesday, provide the Engineer a 
written outline of the proposed work schedule for the following week. This outline will also list the 
times and places for proposed traffic control changes. 
 
Scarify no more than one-half (½) mile section of roadway, roll and complete compaction prior to 
scarifying additional roadway.  The ½-mile section can be the full-width of roadway.  Contractor 
must, at a minimum, by Friday of each week apply prime seal (first course) to all non-surfaced area.  
Allow minimum seven (7) day cure prior to placing second course surface treatment.  Apply second 
course within ten (10) days.  The Engineer may consider extending the ½-mile limit if the Contractor 
can demonstrate adequate workforce, equipment, material deliveries, work plan, and quality of work 
sufficient to handle the longer work zones.  If the ½-mile of non-surfaced roadway is extended by the 
Engineer in writing, this will not exempt the Contractor from not exceeding the 5 minute delay and 
any additional signing/traffic control will be considered subsidiary to Item 502, Barricades, Signs, 
and Traffic Handling. 
 
Notify the Engineer any time that work will not be performed by 8:15 a.m. of that day. 
 
Do not commence work prior to sunrise and arrange the work so all equipment and/or personnel will 
not be on any traveled roadway after sunset. 
 
 
ITEM 247  FLEXIBLE BASE: 
 
Provide Type E material consisting of crushed limestone produced and graded from oversize 
quarried aggregate that originates from a single, naturally occurring source. Do not use gravel or 
multiple sources. No blending of sources will be allowed in Type E material.  
 
Use the fifty (50) tons of flexible base for driveways as directed by the Engineer.   
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Project Number: RMC 6167-71-001 County: Robertson 
 
Control: 616771001 Highway: FM 979, etc. 
 
 
ITEM 251  REWORKING BASE COURSES: 
 
Do not remove existing asphalt. Match superelevation with existing cross slope, unless directed 
otherwise by the Engineer. 
 
 
ITEM 302  AGGREGATES FOR SURFACE TREATMENTS: 
 
Use aggregate with the minimum surface aggregate classification as depicted in the plans which has 
been determined by the Aggregate Quality Monitoring Program (AQMP) listed in the Rated Source 
Quality Catalog (RSQC). 
 
 
ITEM 316  SURFACE TREATMENTS: 
 
Provide rollers equipped with pneumatic tires.  Seal the asphalt surfaced driveway as directed by the 
Engineer under this item. 
 
Place a two-course surface treatment over finished base surface: 
First course to consist of RC-250 and TY-B or TY-L GR-5 / Second course of CRS-2P (warm 
weather conditions) or CRS-1P (cool conditions) and TY-B or TY-L GR-4 
 
Cure time of seven (7) days will be required between the first and second courses. 
 
 
ITEM 502  BARRICADES, SIGNS, AND TRAFFIC HANDLING: 
 
Provide all traffic control for this project. Truck Mounted Attenuators (TMAs) will not be required 
for this project except as directed by the Engineer. The traffic control plan will be governed by 
PART VI of the TMUTCD, the BC standards sheets, and the traffic control standard sheets or as 
directed by the Engineer.  
 
Additional signing and/or barricades shown in the TMUTCD, BC, and TCP standards may be 
required by the Engineer to ensure the safety of the traveling public. 
 
Project barricades will be required.  
 
Utilize centerline channelizing devices or provide the Pilot Car Method of one-lane, two-way traffic 
control on this project in lieu of such devices.  Operate the pilot vehicle in coordination with the 
flagging operations and other controls at the end of the one-lane sections in accordance with TCP (1-
2).  Mount a G20-4 sign at a conspicuous location on the rear of the vehicle.  Traffic delays caused 
by one-lane, two-way traffic control, will not be allowed to exceed 5 minutes unless permitted by the 
Engineer. 
 
At the end of each work day, remove all grade differentials transverse to centerline. 
 

 - 3 -   



Project Number: RMC 6167-71-001 County: Robertson 
 
Control: 616771001 Highway: FM 979, etc. 
 
 
At the end of each work day, provide 100-foot minimum grade tapers longitudinal to centerline to 
provide a smooth taper to the added new base.  
 
Open work areas to two-way traffic at night and when Contractor is not working in the roadway. 
 
Place signs R4-1 and R4-2 prior to performing road work.  Cover signs R4-2 until second course of 
surface treatment is applied or as directed by the Engineer. 
 
(CW8-3) Pavement Ends, (CW8-7) Loose Gravel, (CW8-12) No Center Stripe, and (CW8-5a) Slow 
Down on Wet Road signs are required prior to pulverizing existing pavement.  Repeat signs at no 
more than 2 mile intervals or as directed by the Engineer. 
 
 
ITEM 506 TEMPORARY EROSION, SEDIMENTATION, AND ENVIRONMENTAL 
CONTROLS: 
 
It is not anticipated that any erosion control devices will be needed on this project.  However, in the 
event that devices are needed, the Storm Water Pollution Prevention Plan (SW3P) will consist of 
using the following items and/or any control measures as directed by the Engineer.  Payment for the 
work will be determined in accordance with Item 4.2. “Changes in the Work.” 

1) Temporary Sediment Control Fence 
2) Rock Filter Dams for Erosion and Sedimentation Control 
3) Construction Exits 
4) Earthwork for Erosion Control 

 
 
ITEM 530  INTERSECTIONS, DRIVEWAYS, AND TURNOUTS:
 
Use the fifty (50) tons of flexible base for driveways as directed by the Engineer.  The roadway cross 
slope shall be slightly adjusted to match the driveways as directed by the Engineer since the profile is 
only being raised approximately one (1) inch. 
 
Ensure each property owner has access to their property at all times.  This project has one concrete 
driveway and asphalt surfaced driveway. 
 
 
ITEM 662  WORK ZONE PAVEMENT MARKINGS:
 
Use temporary flexible-reflective roadway marker tabs to delineate the roadway centerline when 
existing pavement markings are obliterated by proposed operations. 
 
 
ITEM 666 REFLECTORIZED PAVEMENT MARKINGS: 
 
Allow final surface treatment to cure for a minimum of three (3) days prior to applying pavement 
markings.  Place Type II drop-on beads in lieu of Type III. 
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